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J1  Forbes Field (ANG) Water Distribution 
System 

J1.1  Forbes Field (ANG) Overview 
The 190th Air Refueling Wing (ARW) of the Kansas Air National Guard (KANG) occupies 215 acres 
on the south side of Topeka Airport, located approximately 5 miles south of downtown Topeka, 
Kansas.  The mission of the 190th ARW is to “Provide a professional trained militia, ready to serve 
community, state and nation”.  The unit currently flies the KC-135E/D Stratotanker.  The 190th ARW 
occupies 7 administrative facilities, 16 industrial facilities, and 2 services facilities totaling 
approximately 523,100 square feet with 323 full time personnel.  Unit training drills conducted once a 
month result in a surge of up to a total of 1152 personnel.   

J1.2  Water Distribution System Description 

J1.2.1  Water Distribution System Fixed Equipment Inventory 
The Forbes Field (ANG) water distribution system consists of all appurtenances physically connected 
to the distribution system from the point in which the distribution system enters the Installation and 
Government ownership currently starts to the point of demarcation, defined by the Right of Way.  
The system may include, but is not limited to, pipelines, valves, fire hydrants, and meters.  The actual 
inventory of items sold will be in the bill of sale at the time the system is transferred.  The following 
description and inventory is included to provide the Contractor with a general understanding of the 
size and configuration of the distribution system.  The Government makes no representation that the 
inventory is accurate.  The Contractor shall base its proposal on site inspections, information in the 
technical library, other pertinent information, and to a lesser degree the following description and 
inventory. Under no circumstances shall the Contractor be entitled to any service charge adjustments 
based on the accuracy of the following description and inventory. 

Specifically excluded from the water distribution system privatization are: 

Lawn sprinkler systems 

Fire Suppression systems 

2inch water main crossing the base supplying water to the Metropolitan Topeka Airport Authority 
(MTAA) facilities 

J1.2.1.1  Description 
The Forbes Field (ANG) water is supplied by MTAA and enters the base at four points. The 
configuration is looped, with water delivered at 62-65 psig. The distribution system consists of 
approximately 19,200 linear feet of PVC pipe, and 1,300 linear feet of ductile iron pipe. Piping 
diameter ranges from two to eight inches. Piping is buried at an average depth of 5 feet without the 
use of tracer wire or marking tape. The system also has 53 cast iron gate valves, and 49 fire hydrant 
assemblies, and 14 water meters.  Base personnel indicate the capacity of the current system is 
adequate for present and future needs. 
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J1.2.1.2  Inventory  
Table 1 provides a general listing of the major water distribution system fixed assets for the Forbes 
Field (ANG) water distribution system included in the sale.  

TABLE 1 
Fixed Inventory 
Water Distribution System Forbes Field (ANG) 

Item Size   Quantity  Unit Approximate Year 
of Construction  

PVC Pipe  (in.)    

 2 282 LF 1991 

 3 378 LF 1991 

 4 248 LF 1991 

 4 198 LF 2000 

 6 3752 LF 1991 

 6 1064 LF 1993 

 8 13273 LF 1991 

Ductile Iron Pipe (in.)    

 4 412 LF 1979 

 6 840 LF 1979 

Valves (Cast Iron, Gate) (in.)    

 4 1 EA 2000 

 6 1 EA 1991 

 6 4 EA 1979 

 8 43 EA 1991 

 8 4 EA 1993 

Fire Hydrant Assemblies (in)    

 6 4 EA 1979 

 6 40 EA 1991 

 6 5 EA 1993 

Water meters (See J1.5.1  For complete description) (in)    

 1.5 4 EA 1991 

 1.5 1 EA 1997 

 2 8 EA 1991 

 3 1 EA 1991 
Notes: 
PVC = Polyvinyl Chloride 
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Item Size   Quantity  Unit Approximate Year 
of Construction  

EA = Each 
IN=Inches 
LF = Linear Feet  

 

J1.2.2  Water Distribution System Non-Fixed Equipment and Specialized 
Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools.  

TABLE 2 
Spare Parts 
Water  Distribution System Forbes Field (ANG) 

Qty Item Make/Model Description Remarks 

None     

TABLE 3 
Specialized Vehicles and Tools  
Water Distribution System Forbes Field (ANG) 

Description Quantity Location Maker 

None    

J1.2.3  Water Distribution System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system.  

TABLE 4 
Manuals, Drawings, and Records 
Water Distribution System Forbes Field (ANG) 

Qty Description Remarks 

1 Water Utility System Maps (electronic copy), Aug 2000 AutoCAD Release V 14 

1 Water Distribution System, Profile, Feb 1992, 4 sheets  

1 Water Distribution System, Feb 1961, 10 sheets  

J1.3  Specific Service Requirements 
The service requirements for the Forbes Field (ANG) water distribution system are as defined in the 
Section C, Description/Specifications/Work Statement.   
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J1.4  Current Service Arrangement 
Provider Name: Metropolitan Topeka Airport Authority 

Average Annual Usage (2000): 4600 kGal 

Maximum Monthly Use (July): 2000 kGal  

Minimum Monthly Use (Dec): 150 kGal 

J1.5  Secondary Metering 

J1.5.1  Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters that will be 
transferred to the Contractor.  The Contractor shall provide meter readings for all secondary meters 
IAW Paragraph C.3 and J1.6 below. 

TABLE 5 
Existing Secondary Meters 
Water Distribution System Forbes Field (ANG) 

Meter Location (Building)  Meter Description (Type) 

662 Neptune, 2” 

662 Neptune Triseal, 3” 

665 Neptune Triseal, 2” 

666 Neptune Triseal, 2” 

668 Neptune Triseal, 1.5”, 1997 

670 Neptune Triseal, 2”, 1991 

673 Neptune Triseal, 2”, 1991 

679 Neptune Triseal, 1.5”, 1991 

750 Neptune Triseal, 2”, 1991 

760 Neptune Triseal, 2”, 1991 

770 Neptune Triseal, 1.5”, 1991 

775 Neptune Triseal, 2”, 1991 

780 Neptune Triseal, 1.5”, 1991 

2000 Neptune Triseal, 1.5”, 1991 

 

J1.5.2  Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New secondary 
meters shall be installed IAW Paragraph C.13 Transition Plan.  After installation, the Contractor shall 
maintain and read these meters IAW Paragraphs C.3 and J1.6 below. 
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TABLE 6 
New Secondary Meters 
Water Distribution System Forbes Field (ANG) 

Meter Location  Meter Description 

Mobility Building 55060 2-inch  meter 

J1.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

1. Invoice (IAW paragraph G.2).  The Contractor’s monthly invoice shall be presented in a format 
proposed by the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted 
by the 25th of each month for the previous month. Invoices shall be submitted to the person 
identified at time of contract award. 

2. Outage Report.  The Contractor’s monthly outage report will be prepared in the format proposed 
by the Contractor and accepted by the Contracting Officer.  Outage reports shall be submitted by 
the 25th of each month for the previous month.  Outage reports shall be submitted to the person 
identified at time of contract award. 

3. Meter Reading Report.  The monthly meter reading report shall show the current and previous 
month readings for all identified secondary meters.  The Contractor’s monthly meter reading 
report will be prepared in the format proposed by the Contractor and accepted by the Contracting 
Officer. Meter reading reports shall be submitted by the 15th of each month for the previous 
month.  Meter reading reports shall be submitted to the person identified at time of contract 
award. 

J1.7  Water Conservation Projects 
IAW Paragraph C.3 Utility Service Requirement, the following projects have been implemented by 
the Government for conservation purposes: None. 

J1.8  Service Area 
IAW Paragraph C.4 Service Area, the service area is defined as all areas within the Forbes Field 
(ANG) boundaries.   

J1.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Forbes Field (ANG) water distribution system. 

J1.10  Specific Transition Requirements 
IAW Paragraph C.13 Transition Plan, Table 7 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 7 
Service Connections and Disconnections 
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 Water Distribution System Forbes Field (ANG) 

Location  Description 

None  

J1.11  Government Recognized System Deficiencies 
Table 8 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the Forbes Field (ANG) water distribution system.  If the utility system is sold, the Government 
will not accomplish these planned improvements.  The Contractor shall make a determination as to its 
actual need to accomplish and the timing of any and all such planned improvements.  Capital upgrade 
projects shall be proposed through the Capital Upgrades and Renewals and Replacements Plan 
process and will be recovered through Schedule L-3.  Renewal and replacement projects will be 
recovered through Sub-CLIN AB.  

TABLE 8 
System Deficiencies 
Water Distribution System Forbes Field (ANG) 

Project Location  Project Description 

None  

 

 


